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Bechtel Jacobs Historical Data II 
 

Surveillance and Maintenance of Facilities 
 
Paducah Site:   

• Refer to other files in this posting section.  Past history has shown 
that maintenance cost is comprised of approximately 80 percent 
labor and 20 percent material.  

  
Portsmouth Site:   

• Refer to other files in this posting section.  Past history has shown 
that maintenance cost is comprised of approximately 80 percent 
labor and 20 percent material.   

  
Janitorial Services 
 
Cleaning Restrooms (a current subcontract description).  Restroom fixtures, 
including toilets, urinals, lavatories, and sinks shall be washed inside and outside 
utilizing a disinfectant, and shall be free of stains and odors.  Floors shall be 
swept/dust mopped free of dirt and mopped with a disinfectant.  Mirrors and all 
metal fixtures shall be cleaned.  Waste containers shall be emptied and plastic 
liners replaced.  If present, shower stall rooms and locker/dressing rooms shall 
be considered part of the restrooms, and cleaned accordingly. 
 
Paducah Site: 

• Window Glass area:  Building C-103 has 2 entry doors with 
estimated glass area of 6 square feet each for a total of 12 square 
feet. 

 
• Typically, sanitary waste is picked up weekly for work outside the 

fence and the cost for this service is not available.  USEC currently 
performs janitorial services for facilities inside the fence and the 
waste from these facilities is combined with other USEC waste.     

 
Portsmouth Site: 

• Window Glass area to be cleaned: 
Building X-7745, 1st Floor-South has 1185 square feet of interior 
windows and 575 square feet of exterior windows.  Building X-
7725B (the DOE Public Information Building) has 12 interior 
windows and 12 exterior windows for a total of 108 square feet.      

 
• An off-site vendor picks up sanitary wastes on a weekly basis and 

the current cost of this service is approximately $7,800 annually. 
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Grounds Maintenance 
 
Paducah Site:   

• Estimates of amount and frequency of snowfall can be determined 
through various Web sites and other sources such as National 
Oceanic & Atmospheric Administration (NOAA) publication or web 
site, www.noaa.gov.  Sites at www.weather.com and 
www.wunderground.com/US/KY/Paducah/KCMH.html also provide 
such information. 

 
• Currently there are no bridges maintained or no culverts identified 

for repair.  Over the past two years, two culverts (one inside the 
plant fence and one outside) have required repairs.   

 
• The trees, stumps, branches, and overgrowth are removed as 

needed.  An annual walk-down of all mowing areas has been 
performed the past two years.  During these walk downs, hanging 
branches that extend into the path of mowing equipment have been 
cut to allow access to complete task and provide passage for the 
driver of the mowing equipment.  It has been necessary to remove 
branches/trees along McCall road only once in the last two years.   

 
Portsmouth Site: 

• An estimate of amount and frequency of snow can be determined 
through various Web sites and other sources such as National 
Oceanic & Atmospheric Administration (NOAA) publication or web 
site, www.noaa.gov.  Sites at www.weather.com and 
www.wunderground.com/US/OH/Piketon/KCMH.html also provide 
such information. 

 
• The repair and replacement of signs, fences, gates, etc, has been 

minimal with no pattern or frequency for performing this type of 
work.  The work is performed on an as needed basis.   

 
• The bridges and culverts are in acceptable condition.   

 
 

Roadway Maintenance 
 
Paducah Site:   

• In the past three years, only one guardrail installation was 
completed as maintenance to improve safety at a culvert repair site.   

 
• For additional information refer to other documents in this posting 

section.  
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Portsmouth Site:   
• In the past five years there have been no guardrail inspection, 

repair, and replacement.  Historically, the perimeter road guardrail 
system has been and is currently maintained by USEC.   

 
• For additional information refer to other documents in this posting 

section.  
 
Fleet Management 
 
Paducah Site:   

• All of the vehicles at Paducah used by the contractor are DOE-
owned. The cost breakdown is as follows: FY 02 - Fuel $23K, 
Maintenance $44K, Total $67K; FY 03 - Fuel $28K, Maintenance 
$37K, Total $65K. The DOE Paducah Site Office has five GSA-
leased vehicles; however, these costs are paid directly by DOE to 
GSA. 

 
Portsmouth Site:    

• GSA charges a monthly lease rate per vehicle plus a charge per 
mile which covers fuel and maintenance.  For FY 2003 total 
charges for GSA leased vehicles were $8,622. 

 
• The DOE-owned vehicles are fueled by USEC and the costs 

charged to the using contractor.  For FY 2003 fuel cost for DOE-
owned vehicles was $2,897.  Maintenance on DOE-owned vehicles 
is performed by USEC and the cost for FY 2003 was $2,962.   

 
Real and Personal Property 
 
Paducah Site:  

• The past level of surplus/excess property was not significant.  The 
majority of such property was ADP equipment which was 
transferred to Oak Ridge for refurbishment in the recycling 
program.  However, the amount of surplus/excess property could 
increase if a substantial amount of property is de-leased by USEC. 

 
• In the past five years, one public sale has been conducted at the 

site. 
 

• The gifts and donation program for excess property and materials 
has not been utilized for several years since computer-related 
equipment from Paducah was recycled. 
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Portsmouth Site:  
 

• Over the past couple of years many excess items were transferred 
or donated, so there is very little that remains to be disposed. 

 
• The site does not have a location for storage of excess property or 

a location for sales to be conducted.  It is expected that the amount 
of excess equipment will increase when USEC de-leases additional 
items. 

 
Environmental, Safety, and Health (ES&H) Program 
 
Paducah Site:   

• There were an estimated 1650 radiological surveys conducted in 
2003 for work consistent with the scope of the infrastructure 
solicitation. 

 
• The Infrastructure solicitation statement of work will primarily 

involve general industrial type hazards with Level D or Level C 
protective equipment (i.e. hard hats, steel toe boots, safety glasses, 
gloves).  Some work in and around radiological areas and nuclear 
facilities may also be required.  Protective equipment appropriate 
for that work should be defined in work planning documents (i.e. 
radiological work permits, activity hazard analyses, etc.) developed 
based on the identified hazards and with worker involvement. 

 
 
Portsmouth Site:   

• There were an estimated 3750 contamination or radiation surveys 
performed and about 400 air samples collected during FY 2003 for 
work within the infrastructure solicitation statement of work.  The 
surveys and air samples collected in future will depend on the 
amount of radiological work performed.  The number of surveys at 
Portsmouth is higher than at Paducah because there are more 
multi-use facilities under the infrastructure solicitation statements of 
work at Portsmouth. 

 
• Currently, workers are typically issued coveralls, steel-toed shoes, 

and a whole body dosimeter.  Additional protection has been  
required in several facilities which includes hearing, eye, fall, and/or 
hard hat protection. 

 
• All onsite personnel wear a whole body dosimeter to address 

nuclear safety concerns.  About 600 dosimeters are routinely 
issued with two-thirds of them issued quarterly for routine personnel 
and the remaining one-third issued annually for emergency use 
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only (Personal Nuclear Accident Dosimeter).  A small number of 
neutron dosimeters (estimated 12) are issued quarterly.  Electronic 
Pocket Dosimeters are employed only on as needed basis to 
address specific nuclear safety concerns.  A urine bioassay 
program is used in conjunction with a personal air sampling 
program for radiological workers to address internal dose concerns. 

 
• The radiological work may require additional personnel protective 

equipment such as Anti-C coveralls (disposable, re-useable or 
flameproof, for hot work), hood, booties, and gloves, respiratory 
protection with either a full-face negative-pressure filtering or air 
line continuous flow respirator.  The bubble hood air line respirators 
may also be employed to address heat stress concerns. 

 
• The work under wet/liquid conditions may include splash protection, 

such as splash proof coveralls, face shields, and/or protective 
gloves.    

 
 
 
Other Activities 
 
 Mail Service 
 
Paducah Site:   

• The volume of intra-site mail handled is not tracked. 
 
• The incoming mail to the site is delivered by the U.S. Post Office to 

the Kevil facility on a daily basis. 
 

• Currently, the mail is sorted and distributed by organization and 
subcontractor by placing in mail bins located in the Kevil facility. 

 
• The post office picks up outgoing mail each afternoon Monday 

through Friday.   
 
Portsmouth Site:   

• Intra-site mail has been processed at a central drop-off/pickup area 
by USEC.   

 
• The mail to and from USEC has been delivered and picked up from 

select onsite locations (i.e. BJC, its subcontractors, and DOE) once 
per day.  Mail collected is sorted and processed in USEC or BJC 
mail rooms.  There has been no delivery of mail to individuals or 
individual subcontractors by BJC or USEC. 
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• Each subcontractor has been responsible for dropping off and 
picking up its own parcels at the BJC mail room. 

 
• Mail coming to or from the site has been picked up and delivered at 

the US Post Office twice daily Monday through Friday.    
   

 Project Controls 
 
Paducah Site:   

• Historically, an estimated three to 3.5 FTEs/year were required to 
maintain the project control system associated with the scope in the 
infrastructure solicitation.  

 
Portsmouth Site: 

• The current support for monthly reporting, forecasting, baseline 
change control development, scheduling and estimating, and 
performance measurement and development of Chief Financial 
Officer (CFO) crosscuts in support of work similar to the 
infrastructure solicitation statement of work has historically been an 
estimated 2.5 FTEs. 

 
• An estimated additional 0.5 FTE has supported the Manager of 

Projects (MOP) function and site overhead.  
 

• An estimated additional 0.5 FTE has supported safeguards and 
security.   

 
• The above data does not include any support currently received 

from BJC in Oak Ridge for the merge of data and roll-up reporting 
to Headquarters or change control review documentation.  In 
addition, support from the Information Technology organization for 
system support of both the Project Controls and CFO systems is 
not included.    

  
Training 

 
Paducah Site:   

• Historically, the number of visitors is between 300 and 500 per year 
and they usually receive only the General Employee Training 
(GET).  However, additional training has been required for work at 
some locations depending on the hazards and work requirements 
defined for the particular job. 

 
Portsmouth Site:   

• The site averages approximately 300 visitors a month.  The 
majority of the visitors are only required to be briefed on the access 
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requirements.  A few visitors have been required to be provided 
General Employee training and Security training if they were going 
to be on-site for any length of time.  Other training requirements are 
based on whether the visitors are going to be escorted or not, 
purpose or location of visit which may require specialty training, 
such as RAD worker, etc.  

 
 
Permits and Licenses 

 
Paducah Site:   

• The need for specific environmental permits or licenses has not 
been identified and the level of support for environmental licensing 
is expected to be minimal. 

 
• Other work related internal permits (such as penetration and lock 

out/tag out permits) depend on work location, hazards of work, etc.  
In some cases, interface and cooperation with USEC may be 
needed when systems serve both entities. 

 
Portsmouth Site: 

• Currently a portion of this work is performed at the site along with 
BJC Oak Ridge support as required.  The total past effort is 
estimated at one FTE. 

 
Citizens Advisory Board (CAB) Representative (Paducah only) 
 

Historically, an average of two FTEs has supported the CAB on a site-wide basis.   
 
Payment of Residential Water Bills (Paducah only) 
 

The average for the five fiscal years 1999 through 2003 was approximately 
$72,000 per year.   
 
Support to DOE 
 
Paducah Site:   
 

• Below is a summary of the types of reviews historically performed 
onsite for work similar to the scope of work reflected in the 
infrastructure solicitation.  However, the estimated time provided is 
for ALL work at the site currently being performed at BJC.  
Therefore, the estimated amounts or estimated times provided may 
encompass more than the scope of work under the infrastructure 
solicitation: 
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- ISMS verification review by DOE team has historically been 
estimated at five to ten days for each review. 

- Records retrieval and reproduction for reviews and 
inspections has historically been estimated at five days per 
year.  (infrastructure only) 

- Public Affairs effort has historically been estimated at four to 
eight reviews per year with 20 to 40 hours of preparation. 

- Training has historically been estimated at 12 to 14 days per 
year. 

- Engineering/nuclear safety has historically been estimated at 
ten days per year. 

- Security has historically been estimated at two reviews per 
year with duration of one week each. 

- Project Controls is involved with the GAO review of the 
Decontamination & Decommissioning fund and that effort 
has historically been estimated at two days per year in 
addition to 40 to 50 hours of preparation for the review. 

 
• Below is a summary of work similar to the assistance provided to 

DOE in relation to DOE’s oversight of USEC.  However, the 
estimated time provided is for ALL work at the site currently being 
performed at BJC.  Therefore, the estimated amounts or estimated 
times provided may encompass more than the scope of work under 
the infrastructure solicitation : 

- Public Affairs support effort has been estimated at150 hours 
annually. 

- USEC records retrieval services for legacy workers’ 
compensation claims have been estimated at 200 to 300 
hour annually. 

- Records and documents support services have been 
estimated at 5 hours annually. 

- IT/Telecommunications effort has been estimated at 200 to 
300 hours annually. 

- Lease support effort has been estimated at 200 to 250 man-
hours per lease change, with minimum of one change per 
year. 

- Shared site effort has been estimated at 150 to 200 hours 
annually. 

- Assistance to DOE in its oversight of work authorization 
effort under the lease, which includes weekly work control 
meeting with USEC, maintenance job walk downs (before 
and after work), invoice reviews, excavation permits, etc. has 
been estimated at 500 hours annually.  
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Portsmouth Site:   
• Below is a summary of the types of reviews historically performed 

onsite for work similar to the scope of work reflected in the 
infrastructure solicitation.  However, the estimated time provided is 
for ALL work at the site currently being performed at BJC.  
Therefore, the estimated amounts or estimated times provided may 
encompass more than the scope of work under the infrastructure 
solicitation: 

- Stakeholder tours have been estimated at 20 to 24 per year 
with two to 50 people on each tour.  The duration of tours is 
generally one day in addition to preparation time of up to a 
week depending on the complexity and number of 
attendees. 

- Stakeholder public meetings have been estimated at five or 
six per year and required approximately one week of 
preparation for each meeting. 

- Requests for information have been estimated to average 
one per month in addition to those documents requested 
through the EIC. 

- Support to the DOE Site Office for DOE HQ requests vary 
and have been difficult to predict. 

- Regulatory meetings of which there is generally at least one 
monthly.  

- The Ohio EPA project coordinator visits the site weekly. 
 

• Below is a summary of the assistance provided to DOE in relation 
to DOE’s oversight of USEC.  However, the estimated time 
provided is for ALL work at the site currently being performed at 
BJC.  Therefore, the estimated amounts or estimated times 
provided may encompass more than the scope of work under the 
infrastructure solicitation: 

- Public Affairs support has been estimated at 250 hours 
annually historically. 

- USEC records retrieval services for legacy workers’ 
compensation claims have been estimated at 200 hours 
annually.  However, note that the need for services could 
increase dramatically based on final Beryllium 
Characterization results. 

- IT/telecommunications effort has been estimated at 200 to 
300 hours annually historically. 

- Lease support has been estimated at 200 to 250 man-hours 
per lease change, with at least two changes per year 
historically.  However, this may increase with rapidly 
changing lease/delease status associated with GCEP. 

- Shared site effort has been estimated at 200 hours annually 
historically. 
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- Assistance to DOE in its oversight of work authorization 
effort under the lease, which includes work authorization 
coordination and oversight, monthly interface meetings with 
USEC, maintenance job walk downs (before and after work), 
invoice reviews, excavation permits, issue resolution, 
scheduling meetings, facility management interface, etc. has 
been estimated at 8,000 hours annually historically.  

 
Technical Support for Annual Report to Congress on ES&H Conditions 
 
Paducah Site: 

• In the past there have been two deliverables.  
  
• The first deliverable has been based on a request from DOE to 

provided information by July 22, on the current fiscal year for 
October 1 through June 30.  

 
• The second deliverable has been is providing of the last quarter 

information by October 15 for July 1 through September 30.  
 

• These were the official deliverables, but considerable time has 
been spent answering questions and making clarifications for the 
DOE review team and editors over a period of months.  

  
• BJC’s scope of work has been estimated to be 250 to 300 hours 

per year historically.  Both the infrastructure and remediation 
contractors are expected to provide input to this report.         

 
Portsmouth Site: 

• There is a site point of contact that coordinates input for DOE to the 
Annual NRC Report to Congress.  Historically, this has been 
submitted in two updates (October 1 through June 30 and July 1 
through September 30).  Currently, there is input from Project 
Managers and the ES&H organization, summarization of data from 
occurrence reports, and resolution of questions from reviewers.  An 
estimated 120 to 150 hours annually has been required to support 
this report which includes an estimated 80 to 100 hours for the site 
point of contact.  

 
Operations and Maintenance of Recirculating Hot Water (RHW) Boiler 
System (Portsmouth Only) 
 
The budgeted operations and maintenance cost for the RHW Boiler system in 
FY04 is $3.910 million which includes the labor cost for the 14.3 FTEs posted 
earlier.  For a further breakdown of cost refer to the additional document on this 
subject in this posting section.    


